CERTIFIED

CITY OF AUSTIN PROJECT SPONSOR: WATERSHED PROTECTION DEPARTMENT BID OPENING DATE: 10/21/2010
BID CERTIFICATION: RUSSELL KYLE TIME: 3:00 PM

BID TABULATION CONTRACT REP: MONICA LOPEZ LOCATION: ONE TEXAS CENTER
PROJECT MANAGER: GARY JACKSON PRICE EXPIRATION: 120 CAL. DAYS

KELLOGG BROWN & ROOT SERVICES, INC. AND

PROJECT CONSULTANTS: ESPEY CONSULTANTS, INC. JOINT VENTURE LIQUIDATED DAMAGES: 20,000/CAL. DAY
PROJECT: WALLER CREEK TUNNEL MAIN TUNNEL & 4TH St. SIDE TUNNEL CIPID NO.: 4769.015 DURATION: 1433 CAL DAYS
BID INVITATION NO: CLMC210 RQS NO.: 6100-72701242 RESPONSES: 5
PROJECT NUMBER(S): 4971 8207 7000 ESTIMATE: $40,000,000.00 AD DATES: 9/13/2010 9/20/2010 9/27/2010
HBIDDER(S): S.J. LOUIS CONSTRUCTION QUEST/SAK, JV SOUTHLAND CONTRACTING, INC.
OF TEXAS
"LOCA‘HON: MANSFIELD, TX AUSTIN, TX FORT WORTH, TX
GUARANTEE: BB-Bid Bond CC-Cashiers Check CTC-Cert. Chk. BB BB BB
IADDENDA ACKNOWLEDGED 1 1 1
ITEM UNIT UNIT UNIT
NO. QTY UNIT JITEM DESCRIPTION PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT
Comeonent #1: Tunnel Excavation and Linin -
SP433S-T 2 EA |Temporary Type Il P.C. Concrete Driveway, including
removal and site restoration $ 10,500.00 | $ 21,000.001 $ 25,000.00 | $ 50,000.00 | $ 5,000.00 | $ 10,000.00
5918-A 24 SY Dry Riprap $ 50.00 % 1,200.00 | $ 100.00 | $ 2,400.00 | $ 100.00 | $ 2,400.00
628S-B 504 LF Sediment Containment Dikes with filter fabric $ 9.00 | $ 4,536.001 $ 10.00 | $ 5,040.00 | $ 5.001|8% 2,520.00
628S8-D 3 EA Filter Curb Inlet Protection (Existing Inlet) $ 100.00 | $ 300.00| $ 100.00 | $ 300.001 $ 50.00|$ 150.00
6325 2862 CF Storm Inlet Sediment Trap $ 3.00|% 8,586.00 | $ 4.0018% 11,448.00 | $ 3.001$% 8,586.00
642S 622 LF Silt Fence for Erosion Control $ 2001]8% 1,244.00( $ 2001($ 1,244.00 | $ 2.001% 1,244.00
700S-T™M 1 LS Total Mobilization Payment $ 1,900,000.00 | $ 1,900,000.00| $ 2,068,000.00 | $ 2,068,000.00 | $ 1,920,000.00 |$ 1,920,000.00
802S-B 3 EA |C.L.P. Project Sign
C.I.P. $ 1,000.00 | $ 3,000.001 $ 1,000.00 | $ 3,000.00 | $ 1,200.00 | $ 3,600.00
803S-MO 36 MO |Barricades, Signs, and Traffic Handling $ 1,000.00 | $ 36,000.00| $ 1,000.00 | $ 36,000.00 | $ 2,000.00 | $ 72,000.00
SP701S-P| 1050 LF Temporary Fence with Privacy Screening, 8 Foot
High, Chain Link $ 28.00 | $ 29,400.00 | $ 40.00 | $ 42,000.00 | ¢ 28.00 | $ 29,400.00
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CERTIFIED

|BIDDER(S): S.J. LOUIS CONSTRUCTION QUEST/SAK, JV SOUTHLAND CONTRACTING, INC.
OF TEXAS
ITEM UNIT UNIT UNIT
NO. QTY UNIT [ITEM DESCRIPTION PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT
SP701S- 1 EA  |Temporary Chain Link Vehicular Gate with Privacy
CP8x16 Screening, 8 Foot x 16 Foot 885.00 | $ 885.00| $ 3,000.00 { $ 3,000.00 | 1,077.00 | $ 1,077.00
SP701S- 2 EA  |Temporary Chain Link Vehicular Gate with Privacy
CP8x54 Screening, 8 Foot x 54 Foot 2,780.00 | $ 5,560.00 | $ 7,500.00 | $ 15,000.00 | $ 1,160.00 | $ 2,320.00
SS01450-1 1 LS Pre-Construction Site Condition & Audio/Video Survey
25,000.00 | $ 25,000.00{ $ 75,000.00 | $ 75,000.00 | $ 51,000.00 | $ 51,000.00
SS01450-2 1 LS Post Construction Site Condition & Audio/Video
Survey 25,000.00 | $ 25,000.00 | $ 29,750.00 | $ 29,750.00 | $ 1,700.00 | $ 1,700.00
SS13400-1| 400 LF Borehole Extensometer
205.00 | $ 82,000.00] $ 100.00 | $ 40,000.00 | $ 125.00 { 50,000.00
SS13400-2 8 EA Removing Borehole Extensometers
1,500.00 | $ 12,000.00{ $ 1,500.00 | $ 12,000.00 | $ 1,700.00 | $ 13,600.00
SS13400-3| 40 EA  |Convergence Arrays
1,000.00 | $ 40,000.00| $ 535.00 | $ 21,400.00( $ 166.00 | $ 6,640.00
SS13400-4 9 EA  |Stress Cells Arrays
5,000.00 | $ 45,000.00| $ 1,960.00 | $ 17,640.00 | $ 2,500.00 | $ 22,500.00
SS13400-5| 101 EA  |Surface Monitoring Points
100.00 | $ 10,100.00 ] $ 20000 | $ 20,200.00 | $ 375.00 | $ 37,875.00
SS13400-6] 80 LF New Observation Wells
250.00 | $ 20,000.00] $ 250.00 { § 20,000.00 | $ 110.00 | $ 8,800.00
SS13400-7 1 EA  |Removing New Observation Wells
2,000.00 | $ 2,000.00] $ 2,500.00 | $ 2,500.001 $ 1,700.00 | $ 1,700.00
SS13400-8] 120 EA  |Roof Leveling Bolts
75.00 [ $ 9,000.00 | § 25.00 | $ 3,000.00 | $ 85.00 | $ 10,200.00
SS13400-9] 376 EA Building and Bridge Monitoring Points
150.00 | $ 56,400.00| $ 200.00 | $ 75,200.00 | $ 500.00 | $ 188,000.00
S$S13400- 3 LS Noise and Vibration Monitoring
10 43,500.00 | $ 130,500.00 | $ 5,000.00 | $ 15,000.00 | $ 17,000.00 | $ 51,000.00
S$813400- 1 EA Inclinometer
11 20,000.00 | $ 20,000.00| $ 25,000.00 | $ 25,000.00 | $ 12,000.00 | $ 12,000.00
§502950-| 875 LF Drill Heading Probe Holes
A 40.00 | $ 35,000.00 | $ 75.00 % 65,625.00 | $ 8.40 | $ 7,350.00
S$802950-| 1000 LF Drill Exploratory Probe Holes
B 40.00 | $ 40,000.001 $ 70.00 | $ 70,000.00 | $ 84018 8,400.00
5S02953-1] 30 VLF  {Excavation and Initial Support of 4th Street Shaft, 33 50,000.00 [$  1,500,000.00| $  20,000.00 | § 600,000.00 | $  10,000.00 | $ 300,000.00
5502953-2] 50 VLF  |Excavation and Initial Support of 4th Street Shaft, 30 30,000.00 {$  1,500,000.00 | $ 15,000.00 | $ 750,000.00 | $  20,000.00 | $ 1,000,000.00
S802963- 50 LF 26.5-foot Diameter Main Tunnel Excavation and Initial
A Support - Type A - Sta 1+65 to 2+15 6,000.00 | $ 300,000.00 | $ 5,750.00 | $ 287,500.00 | $ 7,200.00 { $ 360,000.00
$502963-| 1035 LF 26.5-foot Diameter Main Tunnel Excavation and Initial
B Support - Type B - Sta 2+15 to 12450 4,00000|$% 4,140,000.00| $ 6,150.00 | $ 6,365,250.00 | ¢ 5,600.00} $ 5,796,000.00
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CERTIFIED

IBIDDER(S): S.J. LOUIS CONSTRUCTION QUEST/SAK, JV SOUTHLAND CONTRACTING, INC.
OF TEXAS
ITEM UNIT UNIT UNIT
NO. QTY UNIT |ITEM DESCRIPTION PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT
$802963-| 1020 LF 26.5-foot Diameter Main Tunnel Excavation and Initial
C Support - Type C - Sta 12+50 to 22+70 $ 2,000.00 |$ 2,040,000.00] $ 5,800.00 |$ 5,916,000.00 | $ 4,800.00|$ 4,896,000.00
$502963- 1 LS 4th ST Connector Excavation and Initial Support
J1 between Sta 22+70 to 23+40 $ 750,000.00 | $ 750,000.00| $ 364,235.00 | $ 364,235.00 | $ 980,000.00 { $ 980,000.00
$502963-| 1408 LF 22.5-foot Diameter Main Tunnel Excavation and Initial
D Support - Type D - Sta 24+40 to 38+48 $ 3,000.00 | $ 4,224,000.00] $ 5,050.00|$% 7,110,400.00 | $ 5,200.00|% 7,321,600.00
$502963- 1 LS 8th ST Connector Excavation and Initial Support
J2 between Sta 38+48 to 39+13 $ 500,000.00 | $ 500,000.00[$ 950,000.00 { $ 950,000.00 | $ 460,000.00 | $ 460,000.00
$802963-| 940 LF 20.5-foot Diameter Main Tunnel Excavation and Initial
E Support - Type E - Sta 40+10 to 49+50 $ 3,000.00]% 2,820,000.00| $ 2,950.00{$ 2,773,000.00 | $ 3,800.00 | $ 3,572,000.00
SS02963-F| 125 LF 20.5-foot Diameter Main Tunnel Excavation and Initial
Support - Type F - Sta 49+50 to 50+75 $ 5,000.00 | $ 625,000.00| $ 3,750.00 | $ 468,750.00 | $ 4,500.00 | $ 562,500.00
S5802963-| 425 LF 20.5-foot Diameter Main Tunnel Excavation and initial
G(1) Support - Type G - Sta 50+75 to 55+00 $ 6,000.00 | $ 2,550,000.00| $ 3,750.00|$ 1,593,750.00 | $ 4,800.00 [ $ 2,040,000.00
$502963-| 100 LF 26.5 to 22.5-foot Diameter Main Tunnel Transition
TR1 Excavation and Initial Support - Type C-D — Sta.
23+40 to 24+40 $ 3,000.00 | $ 300,000.00 | $ 7,350.00 | $ 735,000.00 | $ 3,150.00 | $ 315,000.00
S802963- 97 LF 22 .5-foot to 20.5-foot Diameter Main Tunnel Transition
TR2 Excavation and Initial Support Type D-E — Sta. 39+13
to 40+10 $ 3,000.00 | $ 291,000.00 | $ 4,250.00 | $ 412,250.00 | $ 3,015.00 | $ 292,455.00
$802963-| 165 LF 22.5 foot Diameter 4th Street Tunnel Connector
4th Excavation and Initial Support $ 30,000.00 | $ 4,950,000.00] $ 6,750.00 |$ 1,113,750.00 | $ 6,200.00 | $ 1,023,000.00
SP404S-A 1 LS Bulkhead for 26.5' Diameter Main Tunnel - Sta 1+65
$ 100,000.00 | $ 100,000.00 | $ 10,000.00 { $ 10,000.00 | $ 25,000.00 | $ 25,000.00
SP404S-B 1 LS Bulkhead for 20.5' Diameter Main Tunnel - Sta 55+00
$  100,000.00 | $ 100,000.00 | $ 10,000.00 | $ 10,000.00 | $ 19,000.00 | $ 19,000.00
SP404S-C 1 LS Bulkhead for 8th Street Connector Tunnel
$ 100,000.00 | $ 100,000.00 | $ 10,000.00 | $ 10,000.00 | $ 20,000.00 | $ 20,000.00
SP406S- | 2105 LF Reinforcing Steel Cage for Invert of 26.5-foot
ABC(1) Diameter Main Tunnel - Sta 1+65 to 22+70 $ 110.00 | $ 231,550.001 $ 100.00 | $ 210,500.00 | $ 275.00 | $ 578,875.00
SP406S- | 2105 LF Reinforcing Steel Cage for Crown/Wall of 26.5-foot
ABC(2) Diameter Main Tunnel - Sta 1+65 to 22+70 $ 110.00 | $ 231,550.00| $ 425.00 | $ 894,625.00 | $ 350.00 | $ 736,750.00
SP406S- | 1408 LF Reinforcing Steel Cage for Invert of 22.5-foot
D(1) Diameter Main Tunnel - Sta 24+40 to 38+48 $ 115.00 | $ 161,920.00 | $ 100.00 | $ 140,800.00 | $ 275.00 | $ 387,200.00
SP406S- | 1408 LF Reinforcing Steel Cage for Crown/Wall of 22.5-foot
D(2) Diameter Main Tunnel - Sta 24+40 to 38+48 $ 115.00 | $ 161,920.00| $ 400.00 | $ 563,200.00 | $ 350.00 | $ 492,800.00
SP406S- | 1490 LF Reinforcing Steel Cage for Invert of 20.5-foot
EFG(1) Diameter Main Tunnel - Sta 40+10 to 55+00 $ 85.00 126,650.00 | $ 100.00 [ $ 149,000.00 | $ 275.00 | $ 409,750.00
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CERTIFIED

BIDDER(S): S.J. LOUIS CONSTRUCTION QUEST/SAK, JV SOUTHLAND CONTRACTING, INC.
OF TEXAS
ITEM UNIT UNIT UNIT
NO. QTY UNIT |ITEM DESCRIPTION PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT
SP406S- | 1490 LF Reinforcing Steel Cage for Crown/Wall of 20.5-foot
EFG(2) Diameter Main Tunnel - Sta 40+10 to 55+00 85.00 126,650.00 375.00 558,750.00 350.00 521,500.00
SP406S- 100 LF Reinforcing Steel Cage for Invert of 26.5-foot to 22.5-
TR1(1) foot Diameter Main Tunnel Transition - Sta 23+40 to
24+40 105.00 10,500.00 100.00 10,000.00 275.00 27,500.00
SP406S- 100 LF Reinforcing Steel Cage for Crown/Wall of 26.5-foot to
TR1(2) 22.5-foot Diameter Main Tunnel Transition - Sta
23+40 to 24+40 105.00 10,500.00 425.00 42,500.00 350.00 35,000.00
SP406S- 97 LF Reinforcing Steel Cage for Invert of 22.5-foot to 20.5-
TR2(1) foot Diameter Main Tunnel Transition - Sta 39+13 to
40+10 95.00 9,215.00 100.00 9,700.00 275.00 26,675.00
SP406S- 97 LF Reinforcing Steel Cage for Crown/Wall of 22.5-foot to
TR2(2) 20.5-foot Diameter Main Tunnel Transition - Sta
39+13 to 40+10 95.00 9,215.00 400.00 38,800.00 350.00 33,950.00
SP410S- 50 LF 26.5-foot Diameter Invert CIP Lining for Main Tunnel -
A(1) Sta 1465 to 2+15 (for Type A initial support)
34,000.00 1,700,000.00 290.00 14,500.00 550.00 27,500.00
SP410S- 50 LF 26.5-foot Diameter Crown/Wall CIP Lining for Main
A(2) Tunnel - Sta 1465 to 2+15 (for Type A initial support)
610.00 30,500.00 1,575.00 78,750.00 1,400.00 70,000.00
SP410S- | 1035 LF 26.5-foot Diameter Invert CIP Lining for Main Tunnel -
B(1) Sta 2+15 to 12+50 (for Type B initial support)
630.00 652,050.00 310.00 320,850.00 550.00 569,250.00
SP410S- | 1035 LF 26.5-foot Diameter Crown/Wall CIP Lining for Main
B(2) Tunnel - Sta 2+15 to 12+50 (for Type B initial support)
630.00 652,050.00 1,750.00 1,811,250.00 1,400.00 1,449,000.00
SP410S- | 1020 LF 26.5-foot Diameter Invert CIP Lining for Main Tunnel -
C(1) Sta 12+50 to 22+70 (for Type C initial support)
475.00 484,500.00 245.00 249,900.00 550.00 561,000.00
SP410S- | 1020 LF 26.5-foot Diameter Crown/Wall CIP Lining for Main
C(2) Tunnel - Sta 12+50 to 22+70 (for Type C initial
support) 475.00 484,500.00 1,510.00 1,540,200.00 1,400.00 1,428,000.00
SP410S- | 1408 LF  |22.5-foot Diameter Invert CIP Lining for Main Tunnel -
D(1) Sta 24+40 to 38+48 (for Type D initial support)
625.00 880,000.00 245.00 344,960.00 550.00 774,400.00
SP410S- | 1408 LF 22 5-foot Diameter Crown/Wall CIP Lining for Main
D(2) Tunnel - Sta 24+40 to 38+48 (for Type D initial
support) 625.00 880,000.00 1,265.00 1,781,120.00 1,400.00 1,971,200.00
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CERTIFIED

BIDDER(S): S.J. LOUIS CONSTRUCTION QUEST/SAK, JV SOUTHLAND CONTRACTING, INC.
OF TEXAS
ITEM UNIT UNIT UNIT
NO. QTY UNIT |ITEM DESCRIPTION PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT
SP410S- | 940 LF  ]|20.5-foot Diameter Invert CIP Lining for Main Tunnel -
E(1) Sta 40+10 to 49+50 (for Type E initial support)
$ 595.00 | $ 559,300.00 | $ 230.00 | $ 216,200.00 | $ 550.00 | § 517,000.00
SP410S- 940 LF 20.5-foot Diameter Crown/Wall CIP Lining for Main
E(2) Tunnel - Sta 40+10 to 49+50 (for Type E initial
support) $ 595.00 | $ 559,300.00 | $ 1,220.00 {$ 1,146,800.00 | $ 1,400.00 | $ 1,316,000.00
SP410S- 125 LF 20.5-foot Diameter Invert CIP Lining Main Tunnel -
F(1) Sta 49+50 to 50+75 (for Type F initial support) $ 700.00 | § 87,500.00 | $ 285.00 | $ 35,625.00 | $ 550.00 | § 68,750.00
SP410S- 125 LF 20.5-foot Diameter Crown/Wall CIP Lining Main
F(2) Tunnel - Sta 49+50 to 50+75 (for Type F initial
support) $ 700.00 | § 87,500.00| $ 1,350.00 | $ 168,750.00 | $ 1,400.00 | $ 175,000.00
SP410S- | 425 LF  ]|20.5-foot Diameter Invert CIP Lining Main Tunnel -
G(1) Sta 50+75 to 55+00 (for Type G initial support) $ 645.00 | § 274,125.00{ $ 325.00 | $ 138,125.00 | § 550.00 | $ 233,750.00
SP410S- 425 LF 20.5-foot Diameter Crown/Wall CIP Lining Main
G(2) Tunnel - Sta 50+75 to 55+00 (for Type G initial
support) $ 4,700.00 | $ 1,997,500.00| $ 1,555.00 | $ 660,875.00 | $ 1,400.00 | $ 595,000.00
SP410S- 100 LF 26.5-foot x 22.5-foot Diameter Invert CIP Lining for
TR1(1) Main Tunnel Transition - Sta 23+40 to 24+40 (for
Type C-D initial support) $ 1,000.00 | $ 100,000.00] $ 225.00 | $ 22,500.00 | $ 550.00 | $ 55,000.00
SP410S- 100 LF 26.5-foot x 22.5-foot Diameter Crown/Wall CIP Lining
TR1(2) for Main Tunnel Transition - Sta 23+40 to 24+40 (for
Type C-D initial support) $ 1,000.00 | $ 100,000.00 | $ 2,785.00 | $ 278,500.00 | $ 1,400.00 | $ 140,000.00
SP410S- 97 LF  122.5-foot x 20.5-foot Diameter Invert CIP Lining for
TR2(1) Main Tunnel Transition - Sta 39+13 to 40+10 (for
Type D-E initial support) $ 1,000.00 | $ 97,000.00 | $ 225.00 | $ 21,825.00 | $ 550.00 | $ 53,350.00
SP410S- 97 LF  |22.5-foot x 20.5-foot Diameter Crown/Wall CIP Lining
TR2(2) for Main Tunnel Transition - Sta 39+13 to 40+10 (for
Type D-E initial support) $ 1,000.00 | $ 97,000.00 | $ 2,540.00 | $ 246,380.00 { $ 1,400.00 | $ 135,800.00
SP410S- 1 LS Pre-acceptance Grout/Point/Patch/Repair and Final
PA(1) Cleanup of Main Tunnel $ 600,000.00 | $ 600,000.001 8 218,000.00 | $ 218,000.00 | $ 100,000.00 | $ 100,000.00
§802530- 1 LS |Handling and treatment of groundwater and
A construction process water $ 600,000.00 |$ 600,000.001 $ 1,975,000.00 |$ 1,975,000.00]$ 420,000.00|$% 420,000.00
S§802990-| 1500 BAG |Cut-Off Grouting-Pump Grout for Groundwater Control
A $ 33.00 | % 49,500.00 | $ 44.00 | $ 66,000.00 | $ 50.00 | $ 75,000.00
§502990- 5000 LF Cut-Off Grouting-Drilling for Groundwater Control
B $ 20.00 { $ 100,000.00 | $ 9.00 | $ 45,000.00 | $ 10.00 | $ 50,000.00
$802990-| 200 EA  |Cut-Off Grouting-Hookups for Groundwater Control
C $ 240.00 | $ 48,000.00 | $ 200.00 | $ 40,000.00 | $ 350.00 | § 70,000.00
$802990-| 1000 GAL |Permeation Grouting - Pump Grout for Groundwater
D Control $ 16.00 | $ 16,000.00| 30.00|$ 30,000.00 | $ 12.00 | $ 12,000.00
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CERTIFIED

BIDDER(S): S.J. LOUIS CONSTRUCTION QUEST/SAK, JV SOUTHLAND CONTRACTING, INC.
OF TEXAS
ITEM UNIT UNIT UNIT
NO. QTY UNIT |ITEM DESCRIPTION PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT
§502990-| 500 LF Permeation Grouting - Drilling for Groundwater
E Control $ 23.00 | $ 11,500.00 | $ 23.00 | $ 11,500.00 | 10.00 | $ 5,000.00
SS02990-F| 20 EA |Permeation Grouting - Hook ups for Groundwater
Control $ 50.00 | $ 1,000.00| $ 60.00 | $ 1,200.00 | $ 400.00 | $ 8,000.00
S$502967- 3 EA  |Additional W8 x 28 Modified Horseshoe Rib Sets 24-ft
A Diameter $ 5,550.00 | $ 16,650.00] $ 9,000.00 | $ 27,000.00 | $ 5,000.00 | $§ 15,000.00
S$502967- 3 EA  |Additional W8 x 31 Modified Horseshoe Rib Sets 30-ft
B Diameter $ 6,250.00 | $ 18,750.00 | $ 10,000.00 | $ 30,000.00 | $ 6,000.00 | $ 18,000.00
S502967-{ 40 EA  |Additional Lattice Girder
C $ 2,325.00 | § 93,000.00 | $ 2,900.00 | $ 116,000.00 | $ 2,000.00 | $ 80,000.00
§802967-1 397 CY |Additional Shotcrete
D $ 240001 $ 95,280.00 | $ 700.00 | $ 277,900.00 | $ 330.00 | § 131,010.00
S$802967-| 900 LF  [Additional Rock Dowels
E $ 2400 |9 21,600.00| $ 38.00 1% 34,200.00 | $ 15.00 | $ 13,500.00
o~ e —— —r———
Component #1: TUNNEL EXCAVATION AND LINING - SUBTOTAL: $ 41,827,486.00 $ 46,766,417.00 $  45,894,127.00
Component #2: Site Restoration - PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT
201S | 3607 SY _ [Subgrade Preparation $ 6.00 [$ 21,642.00] $ 6.00 | $ 21,642.00 [ § 3.00|$ 10,821.00
210S-A 1202 CY |Flexible Base $ 30.00 1% 36,060.001 $ 30.00] % 36,060.00 | $ 45.00 [ $ 54,090.00
340S-B 3518 Sy Hot Mix Asphaltic Concrete Pavement, 2.5 inches,
Type D $ 20.00 | $ 70,360.00 | $ 20.00 | $ 70,360.00 | $ 65.00 | $ 228,670.00
430S-A 310 LF P.C. Concrete Curb and Gutter (Excavation) $ 20.00 | $ 6,200.00| $ 20.00 | $ 6,200.00 | $ 40.00 | $ 12,400.00
433S-C 489 SF  |Type ll P.C. Concrete Driveway $ 6.00 | $ 2,934.00| $ 6.00|$ 2,934.00 | $ 9.00 | $ 4,401.00
4395 53 EA  |Parking Lot Bumber Curbs $ 50.00 | $ 2,650.00| $ 50.00 | $ 2,650.00 | $ 75.00 | $ 3,975.00
509S-1 319 LF Trench Excavation Safety Protective Systems (All .
Depths) $ 4.00 | $ 1,276.00| $ 4.00|$ 1,276.00 | $ 1.00 | $ 319.00
609S-C 1580 sSY Native Grassland Seeding and Planting $ 3.00|% 4,740.00| $ 3.00]% 474000 | $ 225 | $ 3,555.00
628S-C 2 EA  |Filter Curb Inlet Protection (New Inlet) $ 75.00 | $ 150.00| $ 80.00 | $ 160.00 ['$ 43.00 | $ 86.00
Component #2: SITE RESTORATION: SUBTOTAL: $ 146,012.00 $ 146,022.00 $ 318,317.00 |
UNIT UNIT UNIT
Component #3: 4th Street Creek Side Inlet and Creek Restoration PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT
508S-110S 2 EA Inlet, Standard - 10'
$ 2,500.00 | $ 5,000.00] $ 2,500.00 | $ 5,000.00 | $ 5,000.00 | $ 10,000.00
SP508S- 1 LS 4th Street Side Inlet and Debris Screening Facility with
48| Stem Wall Backwater Structure $ 4,300,000.00 | $  4,300,000.00| $ 2,717,741.00 | $ 2,717,741.00 | $ 3,500,000.00 | $ 3,500,000.00
510- 38 LF Pipe, 12" Dia.PVC( All Depths), Including Excavation
ASD12 and Backfill $ 40.00 | § 1,520.00| ¢ 40.00 | $ 1,520.00 | $ 100.00 | $ 3,800.00
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CERTIFIED

|BIDDER(S): S.J. LOUIS CONSTRUCTION QUEST/SAK, JV SOUTHLAND CONTRACTING, INC.
OF TEXAS
ITEM UNIT UNIT UNIT
NO. QTY UNIT |ITEM DESCRIPTION PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT
510- 16 LF Pipe, 18" Dia. RCP Class lll (All Depths), Including
ASD18 Excavation and Backfill $ 50.00 | $ 800.00] $ 50.00 { $ 800.00 | $ 150.00 | $ 2,400.00
510- 265 LF Pipe, 36" Dia RCP Class Il (All Depths), Including
ASD36 Excavation and Backfill $ 100.00 | $ 26,500.00 | $ 100.00 | $ 26,500.00 | $ 200.00 | $ 53,000.00
SP510- 1 EA  [Connecting New Water Service to Existing Water Line
SW1.5X6 (1.5" Dia. Service to 6" Dia. Water Line)
Dia.
$ 10,000.00 | $ 10,000.00| $ 10,000.00 | § 10,000.00 | $ 2,500.00 | $ 2,500.00
511S-A 1 EA  |Valves, Plug, 12" Diameter $ 1,600.00 | $ 1,600.00 | $ 1,600.00 | $ 1,600.00 { $ 1,500.00 | $ 1,500.00
SP591S-E 1 LS Ecological Weir Structure
$ 234,042.00 | $ 234,042.00| $ 97,000.00 | $ 97,000.00 | $ 300,000.00 | $ 300,000.00
594S-C 62 CY  |Revet Mattresses, Twisted Woven Wire $ 250.00 | $ 15,500.00| $ 250.00 | $ 15,500.00 | $ 145.00 | $ 8,990.00
605S-A | 6900 SY  |Soil Retention Blanket, Class 2, Type H $ 25018 17,250.00 | 82518 56,925.00 | $ 235(% 16,215.00
610S-A 375 LF Protective Fencing Type A Chain Link fence (Typical
Application - high damage potential) $ 50.00 | $ 18,750.00 | $ 5.00]$ 1,875.00 | $ 235]$% 881.25
6235 638 SF Dry Stack Rock Wall $ 20.00 | $ 12,760.00 | 125.00 | $ 79,750.00 | $ 150.00 | $ 95,700.00
6318 250 LF Interceptor Swale $ 15.00 | $ 3,750.001 % 25.00 1 % 6,250.00 | § 50.00 | § 12,500.00
639S 45 LF Rock Berm $ 225.00 | $ 10,125.00{ $ 50.00 | $ 2,250.00 | $ 15.50 | $ 697.50
S802231- 12 EA Existing Tree Fertilizing and Trimming
A $ 275.00 | $ 3,300.00] $ 300.00 | $ 3,600.00 | 300.00 | $ 3,600.00
$802490- 4 EA |6" Trees
A $ 1,640.00 | $ 6,560.00 | $ 800.00 | $ 3,200.00 | $ 800.00 | $ 3,200.00
$S02490- 3 EA |4" Trees
B $ 768.00 | § 2,304.00| $ 365.00 | $ 1,095.00 | $ 365.00 | $ 1,095.00
$502490- 3 EA  |3" Trees
C $ 440.00 | $ 1,320.00| $ 320.00 | $ 960.00 | $ 320.00 { $ 960.00
S$502490- 7 EA  |2" Trees
D $ 275.00 | § 1,925.00| $ 200.00 | $ 1,400.00 | $ 200.00 | 1,400.00
$802490- 13 EA 1.5" Trees
E $ 220.00 |1 $ 2,860.00 | $ 130.00 { $ 1,690.00 | $ 130.00 | $ 1,690.00
SS02490-F| 17 EA |1" Trees
$ 140.00 | $ 2,380.00] $ 125.00 | $ 2,125.001 $ 125.00 | $ 2,125.00
$502490- 32 EA |5 Gallon Plant
G $ 14.00 | § 448.001 $ 22.50 | § 720.00 | $ 2250 | $ 720.00
$S02490- 43 LF  |4" X 3/16" Steel Edging
H $ 5.00|8% 215.00| $ 4.00|% 172.00] $ 4.00 % 172.00
S$502490-| 9 SY |6" Deep Decomposed Granite
$ 50.00 | $ 450.00| $ 83.00 | $ 747.00 | $§ 83.00 | $ 747.00
5502491 134 SY |Wetland Plantings $ 13.00 | $ 1,742.00] ¢ 750$ 1,005.00 | $ 750 | $ 1,005.00

7 of 16




CERTIFIED

IBIDDER(S): S.J. LOUIS CONSTRUCTION QUEST/SAK, JV SOUTHLAND CONTRACTING, INC.
OF TEXAS
ITEM UNIT UNIT UNIT
NO. QTY UNIT [ITEM DESCRIPTION PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT
$502515-|1 195 LF Removing Pipe, 36" Dia RCP
B $ 15.00 | $ 2,925.00] $ 20.00 1% 3,900.00 | $ 50.00 [ $ 9,750.00
SS802830 | 4456 SF  |Mechanically Stabilized Earth (MSE) Slopes $ 20.00 | $ 89,120.00( $ 20.00 ] $ 89,120.00 | $ 20.00 | $ 89,120.00
S$802938 | 530 SY  |Buffalo Sod with Blue Gramma overseed $ 4.001% 2,120.00] $ 40018 2,120.00 | $ 385|% 2,040.50
$502980 12 MO |Landscape Establishment $ 2,853.00 | $ 34,236.00| $ 545.00 | $ 6,540.00 | § 545.00 | $ 6,540.00
S811010 1 EA  |Heavy Duty Truck Cab and Chassis and Hydraulic
Telescopic Boom Crane with Hydraulic Winch and
Plattorm Dump Body $ 140,000.00 | $ 140,000.00($  196,000.00 | $ 196,000.00 | $  220,000.00 | $ 220,000.00
Component #3: 4th STREET CREEK SIDE INLET
AND CREEK RESTORATION: SUBTOTAL: $  4,949,502.00 $ 3,337,105.00 $ 4,352,348.25
UNIT UNIT UNIT
IC‘omponent #4: Shaft Completion and Linin - PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT
SS02953-3 1 LS CIP Lining and Reinforcing Steel for 4th Street Shaft,
17 foot internal diameter $ 400,000.00 | $ 400,000.00| $§  243,000.00 | $ 243,000.00 | $ 270,000.00 | $ 270,000.00
SP406S-J1 1 LS Reinforcing Steel Cage for 4th ST Connector between
Sta 22+70 to 23+40 $ 30,000.00 | 30,000.00| $ 75,000.00 | $ 75,000.00 | $ 46,200.00 | $ 46,200.00
SP410S-J1 1 LS 4th ST Connector CIP Lining between Sta 22+70 to
23+40 (for Type J1 initial support) $ 550,000.00 | $ 550,000.00| $  431,000.00 | $ 431,000.00] $ 345,000.00 | $ 345,000.00
SP406S-J2 1 LS Reinforcing Steel Cage for 8th ST Connector between
Sta 38+48 to 39+13 $ 20,000.00|$ 20,000.00| $ 75,000.00 | $ 75,000.00 | $ 43,000.00 | $ 43,000.00
SP410S-J2 1 LS 8th ST Connector CIP Lining between Sta 38+48 to
39+13 $ 450,000.00 | $ 450,000.001 $  374,000.00 | $ 374,000.00 | $ 365,000.00 | $ 365,000.00
SP406S- 165 LF Reinforcing Steel Cage for Invert of 22.5-foot
4th(1) Diameter 4th Street Connector Tunnel $ 100.00 | $ 16,500.00 | $ 100.00 | $ 16,500.00 | $ 275.00 | $ 45,375.00
SP406S- 165 LF Reinforcing Steel Cage for Crown/Wall of 22.5-foot
4th(2) Diameter 4th Street Connector Tunnel $ 100.00 { $ 16,500.00 | $ 425.00 { $ 70,125.00 | $ 350.00 { $ 57,750.00
SP410S- 165 LF 22.5-foot Diameter Invert CIP Lining for 4th Street
4th(1) Connector Tunnel $ 750.00 | $ 123,750.00 | $ 240.00 | $ 39,600.00 | $ 550.00 | $ 90,750.00
SP410S- 165 LF 22.5-foot Diameter Crown/Wall CIP Lining for 4th
4th(2) Street Connector Tunnel $ 750.00 | § 123,750.00 | $ 1,000.00 | $ 165,000.00 | $ 1,400.00 | $ 231,000.00
SP410S- 1 LS Pre-acceptance Grout/Point/Patch/Repair and Final
PA(2) Cleanup of Shaft and Tunnel $  20,000.00|$ 20,000.00| ¢ 21,000.00 | $ 21,000.00 | $ 20,000.00 | $ 20,000.00
Component #4: SHAFT COMPLETION AND LINING: SUBTOTAL: $ 1,750,500.00 $ 1,510,225.00 $ 1,514,075.00
Allowance: $10,000 $10,000 $10,000
TOTAL BID: $ 48,683,500.00 $ 51,769,769.00 $ 52,088,867.25
(SUM OF SUBTOTALS
#1, #2, #3, #4, ALLOWANCE)
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CERTIFIED

CITY OF AUSTIN PROJECT SPONSOR: WATERSHED PROTECTION DEPARTMENT BID OPENING DATE: 10/21/2010
BID CERTIFICATION: RUSSELL KYLE TIME: 3:00 PM
BID TABULATION CONTRACT REP: MONICA LOPEZ LOCATION: ONE TEXAS CENTER

PROJECT MANAGER: GARY JACKSON
PROJECT CONSULTANTS: KELLOGG BROWN & ROOT SERVICES, INC. AND

PRICE EXPIRATION:
LIQUIDATED DAMAGES:

1290 CAL. DAYS
20,000/CAL. DAY

PROJECT: WALLER CREEK TUNNEL MAIN TUNNEL & 4TH St. SIDE TUNNEL CIP ID NO.: 4769.015 DURATION: 1433 CAL DAYS
BID INVITATION NO: CLMC210 RQS NO.: 6100-72701242 RESPONSES: 5
PROJECT NUMBER(S): 4971 8207 7000 ESTIMATE: $40,000,000.00 AD DATES: 9/13/2010 9/20/2010 9/27/2010
"BIDDER(S): JDM CONSTRUCTORS (AUSTIN KIEWIT/ATKINSON, A JOINT
WALLER CREEK), LLC VENTURE WCT
t.ocmou: BROWNSVILLE, Wi OMAHA, NE
GUARANTEE: BB-Bid Bond CC-Cashiers Check  CTC-Cert. Chk. BB BB BB
IADDENDA ACKNOWLEDGED 1 1 1
ITEM UNIT UNIT UNIT
NO. QTyY UNIT [ITEM DESCRIPTION PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT
WComEonent #1: Tunnel Excavation and Linin —
SP433S-T 2 EA |Temporary Type Il P.C. Concrete Driveway, including
removal and site restoration $ 12,000.00 { $ 24,000.00 | $ 18,000.00 | $ 36,000.00
591S-A 24 SY  |Dry Riprap $ 150.00 | $ 3,600.00| $ 95.00 | $ 2,280.00
6285-B 504 LF Sediment Containment Dikes with filter fabric $ 10.00 | $ 5,040.00| $ 500(% 2,520.00
628S-D 3 EA Filter Curb Inlet Protection (Existing Inlet) $ 200.00 | $ 600.00| $ 45.00 | $ 135.00
6325 2862 CF  |Storm Inlet Sediment Trap $ 15.00 | § 42,930.00| $ 5.00 % 14,310.00
6428 622 LF Silt Fence for Erosion Control $ 3.00|$% 1,866.00 | $ 1.50 | $ 933.00
700S-T™M 1 LS Total Mobilization Payment $ 2,180,000.00 | $ 2,180,000.00| $ 2,350,000.00 |$ 2,350,000.00
802S-B 3 EA [C.I.P. Project Sign
C.I.P. $ 2,000.00 | $ 6,000.00| $ 700.00 | $ 2,100.00
803S-MO 36 MO |Barricades, Signs, and Traffic Handling $ 3,500.00 | $ 126,000.00{ $ 8,000.00 | $ 288,000.00
SP701S-P} 1050 LF Temporary Fence with Privacy Screening, 8 Foot
High, Chain Link $ 35.00 | $ 36,750.00 | $ 28.00 | $ 29,400.00
SP701S- 1 EA  |Temporary Chain Link Vehicular Gate with Privacy
CP8x16 Screening, 8 Foot x 16 Foot $ 1,500.00 | § 1,500.00| $ 900.00 | $ 900.00
SP701S- 2 EA  |Temporary Chain Link Vehicular Gate with Privacy
CP8x54 Screening, 8 Foot x 54 Foot $ 4,000.00 | $ 8,000.00 | $ 2,800.00 | § 5,600.00
SS01450-1 1 LS Pre-Construction Site Condition & Audio/Video Survey
$ 18,000.00 18,000.00| $ 40,000.00 | $ 40,000.00
SS01450-2 1 LS Post Construction Site Condition & Audio/Video
Survey $ 2,500.00 | $ 2,500.001 $ 40,000.00 | $ 40,000.00
SS13400-1f 400 LF Borehole Extensometer
$ 250.00 | $ 100,000.00 | $ 61.50 | $ 24,600.00
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CERTIFIED

BIDDER(S): JDM CONSTRUCTORS (AUSTIN KIEWIT/ATKINSON, A JOINT
WALLER CREEK), LLC VENTURE WCT
ITEM UNIT UNIT UNIT
NO. QTY UNIT |ITEM DESCRIPTION PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT
SS13400-2 8 EA  |Removing Borehole Extensometers
$ 1,100.00 | $ 8,800.00| $ 500.00 | $ 4,000.00
SS13400-3| 40 EA  |Convergence Arrays
$ 600.00 | $ 24,000.00 | $ 525.00 | $ 21,000.00
SS13400-4 9 EA  |Stress Cells Arrays
$ 2,800.00 25,200.00| $ 5,000.00 | $ 45,000.00
SS13400-5| 101 EA  |Surface Monitoring Points
$ 400.00 | $ 40,400.00| $ 100.00 | $ 10,100.00
SS13400-6f 80 LF New Observation Wells
$ 300.00 | $ 24,000.00| $ 80.00 | $ 6,400.00
SS13400-7 1 EA Removing New Observation Wells
$ 1,500.00 | $ 1,500.00 | $ 2,400.00 | $ 2,400.00
SS13400-8] 120 EA  |Roof Leveling Bolts
$ 300.00 | $ 36,000.00| $ 40.00 | $ 4,800.00
SS13400-9) 376 EA  |Building and Bridge Monitoring Points
$ 300.00 | § 112,800.00 | $ 40.00 18 15,040.00
S$S513400- 3 LS Noise and Vibration Monitoring
10 $ 40,000.00 | $ 120,000.00 | $ 5,000.00 | $ 15,000.00
S813400- 1 EA  [inclinometer
11 $ 30,000.00 | $ 30,000.00| $ 5,000.00 | $ 5,000.00
S802950-| 875 LF Drill Heading Probe Holes
A $ 70.00 | $ 61,250.00 | $ 45.00 | $ 39,375.00
$802950- | 1000 LF Drill Exploratory Probe Holes
B $ 90.00 | $ 90,000.00 | $ 45.00 | $ 45,000.00
SS02953-1] 30 VLF  |Excavation and Initial Support of 4th Street Shaft, 33
foot diameter in Soft Ground $ 40,000.00 | $  1,200,000.00| $ 18,000.00 | $ 540,000.00
SS02953-2| 50 VLF |Excavation and Initial Support of 4th Street Shaft, 30
foot diameter in Rock $ 5,5600.00 | $ 275,000.00| $ 9,000.00 | $ 450,000.00
S802963- 50 LF 26.5-foot Diameter Main Tunnel Excavation and Initial
A Support - Type A - Sta 1+65 to 2+15 $ 8,700.00 | $ 435,000.00 ] $ 10,000.00 | $ 500,000.00
S802963-| 1035 LF 26.5-foot Diameter Main Tunnel Excavation and Initial
B Support - Type B - Sta 2+15 to 12+50 $ 7,000.00 | $ 7,245,000.00 | $ 8,750.00 | $ 9,056,250.00
S802963-| 1020 LF 26.5-foot Diameter Main Tunnel Excavation and Initial
C Support - Type C - Sta 12+50 to 22+70 $ 3,100.00 | $  3,162,000.00] $ 4,400.00 | $ 4,488,000.00
5802963 1 LS 4th ST Connector Excavation and Initial Support
J1 between Sta 22+70 to 23+40 $ 375,000.00 | $ 375,000.00| $ 5,550,000.00 % 5,550,000.00
S$502963- | 1408 LF 22.5-foot Diameter Main Tunnel Excavation and Initial
D Support - Type D - Sta 24+40 to 38+48 $ 2,800.00 | $ 3,942,400.00] $ 3,300.00 | $ 4,646,400.00
§$502963- 1 LS 8th ST Connector Excavation and Initial Support
J2 between Sta 38+48 to 39+13 $ 400,000.00 | $ 400,000.00| $  380,000.00 | $ 380,000.00
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CERTIFIED

IBIDDER(S): JDM CONSTRUCTORS (AUSTIN KIEWIT/ATKINSON, A JOINT
WALLER CREEK), LLC VENTURE WCT
ITEM UNIT UNIT UNIT
NO. QTrY UNIT [ITEM DESCRIPTION PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT
§502963-| 940 LF 20.5-foot Diameter Main Tunnel Excavation and Initial
E Support - Type E - Sta 40+10 to 49+50 $ 2,700.00 | $ 2,538,000.00] $ 2,800.00 2,632,000.00
$S502963-F| 125 LF 20.5-foot Diameter Main Tunnel Excavation and Initial
Support - Type F - Sta 49+50 to 50+75 $ 8,520.00 {$ 1,065,000.00] % 6,800.00 850,000.00
$502963-| 425 LF 20.5-foot Diameter Main Tunnel Excavation and Initial
G(1) Support - Type G - Sta 50+75 to 55+00 $ 7,520.00 | $ 3,196,000.00] $ 7,200.00 3,060,000.00
$502963-| 100 LF 26.5 to 22.5-foot Diameter Main Tunnel Transition
TR1 Excavation and Initial Support - Type C-D — Sta.
23+40 t0 24+40 $ 3,000.00 | $ 300,000.00 | $ 6,300.00 630,000.00
$802963- 97 LF 22.5-foot to 20.5-foot Diameter Main Tunnel Transition
TR2 Excavation and Initial Support Type D-E — Sta. 39+13
to 40+10 $ 3,500.00 { $ 339,500.00 | $ 2,900.00 281,300.00
$802963-| 165 LF 22.5 foot Diameter 4th Street Tunnel Connector
4th Excavation and Initial Support $ 10,000.00 [$  1,650,000.00| § 8,500.00 1,402,500.00
SP404S-A 1 LS Bulkhead for 26.5' Diameter Main Tunnel - Sta 1+65
$ 27,000.00 | 27,000.001 $ 20,000.00 20,000.00
SP404S-B 1 LS Bulkhead for 20.5' Diameter Main Tunnel - Sta 55+00
$ 19,000.00 | $§ 19,000.00 | $ 12,500.00 12,500.00
SP404S-C 1 LS Bulkhead for 8th Street Connector Tunnel
$ 23,000.00 | 23,000.00| $ 15,000.00 15,000.00
SP406S- | 2105 LF Reinforcing Steel Cage for Invert of 26.5-foot
ABC(1) Diameter Main Tunnel - Sta 1+65 10 22+70 $ 95.00 | $ 199,975.001 $ 40.00 84,200.00
SP406S- | 2105 LF Reinforcing Steel Cage for Crown/Wall of 26.5-foot
ABC(2) Diameter Main Tunnel - Sta 1+65 to 22+70 $ 500.00 | $ 1,052,500.00] $ 210.00 442,050.00
SP406S- | 1408 LF Reinforcing Steel Cage for invert of 22.5-foot
D(1) Diameter Main Tunnel - Sta 24+40 to 38+48 $ 86.00| % 121,088.00 | $ 35.00 49,280.00
SP406S- | 1408 LF Reinforcing Steel Cage for Crown/Wall of 22.5-foot
D(2) Diameter Main Tunnel - Sta 24+40 to 38+48 $ 415.00 | $ 584,320.00| $ 175.00 246,400.00
SP406S- | 1490 LF Reinforcing Steel Cage for invert of 20.5-foot
EFG(1) Diameter Main Tunnel - Sta 40+10 to 55+00 $ 86.00 | $ 128,140.00| $ 35.00 52,150.00
SP406S- | 1490 LF Reinforcing Steel Cage for Crown/Wall of 20.5-foot
EFG(2) Diameter Main Tunnel - Sta 40+10 to 55+00 $ 365.00 | $ 543,850.00 | $ 160.00 238,400.00
SP406S- 100 LF Reinforcing Steel Cage for Invert of 26.5-foot to 22.5-
TR1(1) foot Diameter Main Tunnel Transition - Sta 23+40 to
24+40 $ 90.00 | $ 9,000.00 | $ 40.00 4,000.00
SP406S- 100 LF Reinforcing Steel Cage for Crown/Wall of 26.5-foot to
TR1(2) 22.5-foot Diameter Main Tunnel Transition - Sta
23+40 to 24+40 $ 445.00 | § 44,500.00 | $ 195.00 19,500.00
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CERTIFIED

|[BIDDER(S): JDM CONSTRUCTORS (AUSTIN KIEWIT/ATKINSON, A JOINT
WALLER CREEK), LLC VENTURE WCT
ITEM UNIT UNIT UNIT
NO. QTY UNIT |ITEM DESCRIPTION PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT
SP406S- 97 LF Reinforcing Steel Cage for Invert of 22.5-foot to 20.5-
TR2(1) foot Diameter Main Tunnel Transition - Sta 39+13 to
40+10 $ 90.00 8,730.00 35.00 3,395.00
SP406S- 97 LF Reinforcing Steel Cage for Crown/Wall of 22.5-foot to
TR2(2) 20.5-foot Diameter Main Tunnel Transition - Sta
39+13 to 40+10 $ 410.00 39,770.00 165.00 16,005.00
SP410S- 50 LF 26.5-foot Diameter invert CIP Lining for Main Tunnel -
A1) Sta 1465 to 2+15 (for Type A initial support)
$ 600.00 30,000.00 260.00 13,000.00
SP410S- 50 LF 26.5-foot Diameter Crown/Wall CIP Lining for Main
A(2) Tunnel - Sta 1+65 to 2+15 (for Type A initial support)
$ 8,400.00 420,000.00 1,000.00 50,000.00
SP410S- | 1035 LF  [26.5-foot Diameter Invert CIP Lining for Main Tunnel -
B(1) Sta 2+15 to 12+50 (for Type B initial support)
. $ 600.00 621,000.00 310.00 320,850.00
SP410S- | 1035 LF  |26.5-foot Diameter Crown/Wall CIP Lining for Main
B(2) Tunnel - Sta 2+15 to 12+50 (for Type B initial support)
$ 1,850.00 1,914,750.00 1,000.00 1,035,000.00
SP410S- | 1020 LF 26.5-foot Diameter Invert CIP Lining for Main Tunnei -
C(1) Sta 12+50 to 22+70 (for Type C initial support)
$ 520.00 530,400.00 260.00 265,200.00
SP410S- | 1020 LF  |26.5-foot Diameter Crown/Wall CIP Lining for Main
C2) Tunnel - Sta 12+50 to 22+70 (for Type C initial
support) $ 1,320.00 1,346,400.00 1,000.00 1,020,000.00
SP410S- | 1408 LF 22.5-foot Diameter invert CIP Lining for Main Tunnel -
D(1) Sta 24+40 to 38+48 (for Type D initial support)
$ 460.00 647,680.00 185.00 260,480.00
SP410S- | 1408 LF 22.5-foot Diameter Crown/Wall CIP Lining for Main
D(2) Tunnel - Sta 24+40 to 38+48 (for Type D initial
support) $ 910.00 1,281,280.00 700.00 985,600.00
SP410S- 940 LF 20.5-foot Diameter Invert CIP Lining for Main Tunnel -
E(1) Sta 40+10 to 49+50 (for Type E initial support)
$ 500.00 470,000.00 190.00 178,600.00
SP410S- 940 LF 20.5-foot Diameter Crown/Wall CIP Lining for Main
E(2) Tunnel - Sta 40+10 to 49+50 (for Type E initial
support) $ 980.00 921,200.00 575.00 540,500.00
SP410S- 125 LF 20.5-foot Diameter Invert CIP Lining Main Tunnel -
F(1) Sta 49+50 to 50+75 (for Type F initial support) $ 500.00 62,500.00 340.00 42,500.00
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CERTIFIED

BIDDER(S): JDM CONSTRUCTORS (AUSTIN KIEWIT/ATKINSON, A JOINT
WALLER CREEK), LLC VENTURE WCT
ITEM UNIT UNIT UNIT
NO. QTY UNIT |ITEM DESCRIPTION PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT
SP410S- 125 LF 20.5-foot Diameter Crown/Wall CIP Lining Main
F(2) Tunnel - Sta 49+50 to 50+75 (for Type F initial
support) $ 1,150.00 | $ 143,750.00 | $ 600.00 75,000.00
SP410S- 425 LF 20.5-foot Diameter Invert CIP Lining Main Tunnel -
G(1) Sta 50+75 to 55+00 (for Type G initial support) $ 500.00 | $ 212,500.00 | $ 300.00 127,500.00
SP410S- 425 LF 20.5-foot Diameter Crown/Wall CIP Lining Main
G(2) Tunnel - Sta 50+75 to 55+00 (for Type G initial
support) $ 1,885.00 | $ 801,125.00| $ 600.00 255,000.00
SP410S- 100 LF  |26.5-foot x 22.5-foot Diameter Invert CIP Lining for
TR1(1) Main Tunnel Transition - Sta 23+40 to 24+40 (for
Type C-D initial support) $ 475.00 | $ 47,500.00{ $ 270.00 27,000.00
SP410S- 100 LF 26.5-foot x 22.5-foot Diameter Crown/Wall CIP Lining
TR1(2) for Main Tunnel Transition - Sta 23+40 to 24+40 (for
Type C-D initial support) $ 3,800.00 | 380,000.00] $ 1,180.00 118,000.00
SP410S- 97 LF 22.5-foot x 20.5-foot Diameter Invert CIP Lining for
TR2(1) Main Tunnel Transition - Sta 39+13 to 40+10 (for
Type D-E initial support) $ 450.00 | $ 43,650.00| $ 240.00 23,280.00
SP410S- 97 LF 22.5-foot x 20.5-foot Diameter Crown/Wall CIP Lining
TR2(2) for Main Tunnel Transition - Sta 39+13 to 40+10 (for
Type D-E initial support) $ 3,500.00 | $ 339,500.00| $ 1,000.00 97,000.00
SP410S- 1 LS Pre-acceptance Grout/Point/Patch/Repair and Final
PA(1) Cleanup of Main Tunnel $ 700,000.00 | $ 700,000.00| $  410,000.00 410,000.00
8802530~ 1 LS Handling and treatment of groundwater and
A construction process water $ 600,000.00 | $ 600,000.00| $ 1,500,000.00 1,500,000.00
S$802990- | 1500 BAG |Cut-Off Grouting-Pump Grout for Groundwater Control
A $ 135.00 [ 202,500.00 | $ 60.00 90,000.00
S$802990- | 5000 LF Cut-Off Grouting-Drilling for Groundwater Control
B $ 65.00 | $ 325,000.00 | $ 20.00 100,000.00
S802990-| 200 EA  |Cut-Off Grouting-Hookups for Groundwater Control
C $ 800.0018$ 160,000.00 ] $ 400.00 80,000.00
S802990-] 1000 GAL |Permeation Grouting - Pump Grout for Groundwater
D Control $ 15.00 | $ 15,000.00| $ 10.00 10,000.00
S802990-| 500 LF Permeation Grouting - Drilling for Groundwater
E Control $ 40.00 | $ 20,000.00} $ 30.00 15,000.00
SS02990-F] 20 EA Permeation Grouting - Hook ups for Groundwater
Control $ 65.00 | $ 1,300.00] $ 75.00 1,500.00
$502967- 3 EA  |Additional W8 x 28 Modified Horseshoe Rib Sets 24-ft
A Diameter $ 10,000.00 | $ 30,000.00| $ 4,700.00 14,100.00
$502967- 3 EA  |Additional W8 x 31 Modified Horseshoe Rib Sets 30-ft
B Diameter $ 15,000.00 | $ 45,000.00| $ 5,100.00 15,300.00
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CERTIFIED

BIDDER(S): JDM CONSTRUCTORS (AUSTIN KIEWIT/ATKINSON, A JOINT
WALLER CREEK), LLC VENTURE WCT
ITEM UNIT UNIT UNIT
NO. QTY UNIT |ITEM DESCRIPTION PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT
S802967- 40 EA Additional Lattice Girder
C $ 4,000.00 | $ 160,000.00] $ 2,300.00 | $ 92,000.00
$502967-| 397 CY  |Additional Shotcrete
D $ 815.00 | $ 323,5655.00| $ 650.00 | $ 258,050.00
$502967-| 900 LF Additional Rock Dowels
E $ 28.00 | $ 25,200.00 | § 15.00 | $ 13,500.00
Component #1: TUNNEL EXCAVATION AND LINING - SUBTOTAL: $  44,875,200.00 $_ 46,/53,183.00
Component #2: Site Restoration PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT
2015 | 3607 | SY__|Subgrade Preparation $ 5.00 15 18,03500]% 50018 18,035.00
2108-A 1202 CcY Flexible Base $ 50.00 | $ 60,100.00 | $ 30.00|$ 36,060.00
340S-B 3518 SY Hot Mix Asphaitic Concrete Pavement, 2.5 inches,
Type D $ 5001% 17,590.00| $ 9.00 | $ 31,662.00
430S-A 310 LF P.C. Concrete Curb and Gutter (Excavation) $ 5001% 1,5650.00| $ 15.00 | $ 4,650.00
4338-C 489 SF Type Il P.C. Concrete Driveway $ 10.00 [ § 4,890.00| $ 5.00 | $ 2,445.00
4398 53 EA Parking Lot Bumber Curbs $ 100.00 | $ 5,300.00| $ 300.00 | $ 15,900.00
509S-1 319 LF Trench Excavation Safety Protective Systems (All
Depths) $ 250.00 | $ 79,750.00 | $ 1.00]$ 319.00
609S-C 1580 8Y |Native Grassland Seeding and Planting $ 5.00 | $ 7,900.00| $ 3501% 5,530.00
628S-C 2 EA Filter Curb Inlet Protection (New Inlet) $ 250,00 | § 500.00| ¢ 375.00 | § 750.00
Component #2: SITE RESTORATION: SUBTOTAL: $ 195,615.00 $ 115,351.00
UNIT UNIT UNIT
Component #3: 4th Street Creek Side Inlet and Creek Restoration PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT
5085-110S] 2 EA  |Iniet, Stancard - 10
$ 6,000.00 | $ 12,000.00 | $ 7,700.00 | $ 15,400.00
SP508S- 1 LS  |4th Street Side Inlet and Debris Screening Facility with
481 Stem Wall Backwater Structure $ 7,740,000.00 | $ 7,740,000.00| $ 5,800,000.00 |$ 5,800,000.00
510- 38 LF Pipe, 12" Dia.PVC( All Depths), Including Excavation
ASD12 and Backfill $ 150.00 | $ 5,700.00| $ 190.00 | $ 7,220.00
510- 16 LF Pipe, 18" Dia. RCP Class Il (All Depths), Including
ASD18 Excavation and Backfill $ 125.00 | $ 2,000.00] $ 1,500.00 | $ 24,000.00
510- 265 LF Pipe, 36" Dia RCP Class il (All Depths), Including
ASD36 Excavation and Backfill $ 200.00 | $ 53,000.00| $ 475.00 | $ 125,875.00
SP510- 1 EA  |Connecting New Water Service to Existing Water Line
SW1.5X6 (1.5" Dia. Service to 6" Dia. Water Line)
Dia. $. 8,000.00 | $ 8,000.00] $ 8,000.00 | $ 8,000.00
5118-A 1 EA Valves, Plug, 12" Diameter $ 2,500.00 | $ 2,500.00] $ 1,500.00 | $ 1,500.00
SP591S-E 1 LS Ecological Weir Structure $ 150,000.00 | $ 150,000.00 | $ 150,000.00 | $ 150,000.00
594S-C 62 CY |Revet Mattresses, Twisted Woven Wire $ 200.00 | $ 12,400.00{ ¢ 150.00 | $ 9,300.00
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CERTIFIED

BIDDER(S): JDM CONSTRUCTORS (AUSTIN KIEWIT/ATKINSON, A JOINT
WALLER CREEK), LLC VENTURE WCT
ITEM UNIT UNIT UNIT
NO. QTY UNIT |ITEM DESCRIPTION PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT
605S-A 6900 Sy Soil Retention Blanket, Class 2, Type H $ 1500 $ 103,500.00| $ 2501$% 17,250.00
610S-A 375 LF Protective Fencing Type A Chain Link fence (Typical
Application - high damage potential) $ 5.00 | $ 1,875.00{ $ 50.00 | $ 18,750.00
623S 638 SF Dry Stack Rock Wall $ 30.00{$ 19,140.00| $ 65.00 1% 41,470.00
631S 250 LF Interceptor Swale $ 25.00 | $ 6,250.00 | $ 40.00 [ $ 10,000.00
639S 45 LF Rock Berm $ 150.00 | $ 6,750.00] $ 16.00 | § 720.00
$502231- 12 EA  |Existing Tree Fertilizing and Trimming
A $ 200.00 | $ 2,400.00| $ 235.00 | $ 2,820.00
S$802490- 4 EA |6" Trees
A $ 1,000.00 | $ 4,000.00] $ 420.00 | $ 1,680.00
$502490- 3 EA |4" Trees
B $ 450.00 | $ 1,350.00 | $ 250.00 | $ 750.00
$802490- 3 EA  |3" Trees
C $ 400.00 | $ 1,200.00 | $ 250.00 | § 750.00
$502490- 7 EA |2"Trees
D $ 250.00 | $ 1,750.00| $ 250.00 | $ 1,750.00
$502490- 13 EA |1.5" Trees
E $ 150.00 | $§ 1,950.00 | $ 250.00 | $ 3,250.00
SS02490-F 17 EA 1" Trees
$ 150.00 { $ 2,5650.001 $ 250.00 | $ 4,250.00
$502490- 32 EA |5 Gallon Plant
G $ 30.00 | $ 960.00 | $ 35.00] 8% 1,120.00
$502490- 43 LF 4" X 3/16" Steel Edging
H $ 5.00 | $ 215.00] $ 30.00 | $ 1,290.00
$502490-1 9 sY 6" Deep Decomposed Granite
$ 100.00 { $ 900.00| $ 85.00 | $ 765.00
S$502491 134 SY {Wetland Plantings $ 10.00 | $ 1,340.00| $ 27.00($ 3,618.00
8802515-|1 195 LF Removing Pipe, 36" Dia RCP
B $ 60.00 | $ 11,700.00| $ 140.00 | $ 27,300.00
$502830 | 4456 SF Mechanically Stabilized Earth (MSE) Slopes $ 25001$ 111,400.00 | $ 50.00 | $ 222,800.00
$502938 | 530 SY |Buffalo Sod with Blue Gramma overseed $ 10.00 | § 5,300.00 | $ 6.00{$ 3,180.00
S$502980 12 MO |Landscape Establishment $ 700.00 | $ 8,400.00| ¢ 675.00 | $ 8,100.00
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CERTIFIED

IBIDDER(S): JDM CONSTRUCTORS (AUSTIN KIEWIT/ATKINSON, A JOINT
WALLER CREEK), LLC VENTURE WCT
ITEM UNIT UNIT UNIT
NO. QTYy UNIT [ITEM DESCRIPTION PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT
S$S11010 1 EA Heavy Duty Truck Cab and Chassis and Hydraulic
Telescopic Boom Crane with Hydraulic Winch and
Platform Dump Body $ 225,000.00 | $ 225,000.00| $  209,000.00 209,000.00
Component #3: 4th STREET CREEK SIDE INLET
IAND CREEK RESTORATION: SUBTOTAL: $  8,503530.00 6,721,908.00
UNIT UNIT UNIT
wponent #4: Shaft Com_plﬁtion and Lining - - PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT
SS02953-3 1 LS CIP Lining and Reinforcing Steel for 4th Street Shaft,
17 foot internal diameter $ 250,000.00 1% 250,000.00{ $ 425,000.00 425,000.00
SP406S-J1 1 LS Reinforcing Steel Cage for 4th ST Connector between
Sta 22+70 to 23+40 $ 50,00000}% 50,000.001 $ 40,000.00 40,000.00
SP410S-J1 1 LS  [4th ST Connector CIP Lining between Sta 22+70 to
23+40 (for Type J1 initial support) $ 450,000.00 | $ 450,000.00| $ 5,000,000.00 5,000,000.00
SP406S-J2 1 LS Reinforcing Steel Cage for 8th ST Connector between
Sta 38+48 to 39+13 $ 45,000.00 | $ 45,000.00| $ 34,000.00 34,000.00
SP410S-J2 1 LS 8th ST Connector CIP Lining between Sta 38+48 to
39+13 $ 300,000.00 | $ 300,000.00¢f $  420,000.00 420,000.00
SP406S- 165 LF Reinforcing Steel Cage for Invert of 22.5-foot
4th(1) Diameter 4th Street Connector Tunnel $ 60.00 1% 9,900.00 | $ 35.00 5,775.00
SP406S- 165 LF Reinforcing Steel Cage for Crown/Wall of 22.5-foot
4th(2) Diameter 4th Street Connector Tunnel $ 350.00 | § 57,750.00| $ 180.00 29,700.00
SP410S- 165 LF 22.5-foot Diameter Invert CIP Lining for 4th Street
4th(1) Connector Tunnel $ 300.00 | $ 49,500.00 | $ 250.00 41,250.00
SP410S- 165 LF 22.5-foot Diameter Crown/Wall CIP Lining for 4th
4th(2) Street Connector Tunnel $ 2,500.00 | $ 412,500.00 | $ 1,000.00 165,000.00
SP410S- 1 LS Pre-acceptance Grout/Point/Patch/Repair and Final
PA(2) Cleanup of Shaft and Tunnel $ 30,000.00 % 30,000.00| 20,000.00 20,000.00
Component #4: SHAFT COMPLETION AND LINING: SUBTOTAL: $ 1,654,650.00 6,180,725.00
Allowance: $10,000 $10,000
TOTAL BID: $ 55,239,094.00 59,781,167.00
(SUM OF SUBTOTALS
#1, #2, #3, #4, ALLOWANCE)
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